CONTRACT 60C08
GLARE SCREEN & CONCRETE REMOVAL

CONTRACT 60C08
CLASS B PATCHES, 10"

CONTRACT 60C08
CLASS APATCHES, 10"

We 194 EASTBOUND RAMPS EASTBOUND MAINLINE
CONCRETE : - PAVEMENT |[DOWEL] TE CLASS A, PATCHING DOWEL
LOCATION GLARE | CONCRETE VB LOCATION LE(':—%T H W(::DT:H CLASSB 10 SAV{,.—%UT S| FABRC | BARS | BARS Nprer | sTaTioN Nodeg | WETH| 1o | CUTS) penroRCEMENT | BARS
SCREEN | REMOVAL TYPE I TYPE IV (SY) (EA) (EA) (FT) (FT) TYPE N (FT) (sY) (EA)
REMOVAL Ri__|DOLTON AVE - RAMP D 6 14 9.3 60.0 2 TE T 2ai:a4 > 7 2 54 58.0 54 22
FROMSTA| TOSTA {FOOT) (CY) R2 DOTY AVE - RAMP A 6 12 8.0 54.0 22 12E 485+88 1 5 12 6.7 71.0 6.7 29
30 0.7 R3 STONY ISLAND AVE ENTRANCE 50 17 94.5 201.0 244 32 98 TOTAL| 121 139.0 12.1 44
350400 361400 30 0.7 SUBTOTAL EASTBOUND| 17.3 94.5 315.0 944 80 98 ROUNDED TOTAL| 13 139 13 44
10 02 ROUNDED SUBTOTAL EASTBOUND| 18 95 315 95 80 93
TR 10 23 TOTAL FROMCLASS B PATCH SCHEDULE 482 109
T 75 WESTBOUND MAINLINE TOTAL ALL SCHEDULES| 13 621 13 153
X231 BRIDGE COLUMN 0.6
PAVEMENT |[DOWEL] TIE
16.5 "
ToTAL &0 NTJ’:AT;EHR STATION LOCATION "E(NF%T H V‘;'FDT‘;H CLASS B, 10 SA";’F%WS FABRIC | BARS | BARS
TYPE H|{TYPE NV 8Y) (EA)} (EA)
21W | 163+74 | OUTSIDE SHOULDER| 40 155 68.9 166.5 68.9 29 78
ROUNDED SUBTOTAL WESTBOUND] _ 0 69 167 69 29 78
| _TOTAL] 18 164 482 164 109 176
TOTAL FROM CLASS A PATCH SCHEDULE 139 44
i TOTAL ALL SCHEDULES| 18 | 164 621 164 153 176
CONTRACT 60C08
CONTRACT 60C08
CONCRETE BARRIER WALL REMOVAL TEMPORARY PAVEMENT MARKING SCHEDULE
AND REPLACEMENT (FULL DEPTH REPAIR) WETREFL e
TAPE, TYPE Il - WET REFL. TEMP WET REFL. TEMP WET REFL. TEMP WET REFL. TEMP TEMP PMLINE 6" WORK ZONE PM PAVEMENT MARKING
EASTBOUND STAGE LETTERS AND TAPE, TYPE fil 4" TAPE, TYPE lil 5" TAPE, TYPE Il 8" TAPE, TYPE Il 24* REMOVAL REMOVAL
SYMBOLS
LOCATION | LENGTH (SQ FT) (FOOT) (FOOT) (FOOT) (FOOT) (FOOT) (SQFT) (SQFT)
STA | STA | (FOOT) EB | WB [STONY| EB | WB [STONY| EB_| WB |STONY] EB | WB |STONY| EB | WB |STONY] EB | WB |STONY| EB ] WB |STONY| EB WB__| STONY
218+50] 218+60 10 STAGE 1 1515 1515| 28,497 6,750] 6,750 495 495 420 420
348+40] 348+48 8 STAGE 2 219] 182 69,528] 72,419 21,143| 21,454] 2,401] 16,984] 16,262] 12,103 69 114 47,
SUBTOTAL 18 ,
SUBTOTAL]  219]  187] 71,043] 73,934] 28,497] 21,143] 21,454] 2.401] 16,984] 16,262] 12,103 69  114] 471 6,750] 6,750 495]  495] 420]  420]
WESTBOUND TOTAL 401 173,474 44,998 " 45349 230 13,500 990 840
] [
¥
LOCATION |LENGTH
STA | STA | (FOoOT)
133+60] 133+70 10
151+70] 151485 15
158+90] 159+10 20
172+15] 172+20 5
186+00] 186+15 15
191+50] 191498 48
SUBTOTAL] _ 113
[ TOTALl 131 |
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